) e b

FORWARD TOGETHER

h———
2. 2014 - %

Macon-Bibb County Government
Procurement Department

Government Center
700 Poplar Street, Suite 308
Macon, Georgia 31201
(478) 803-0550
Fax (478) 751-7252

Chauncey Wilmore
Senior Procurement Officer
January 31, 2017

ADDENDUM #5

To: ALL PROSPECTIVE FIRMS
Re: INVITATION FOR BIDS: 17-018-KMB-Mattie Hubbard Jones Park

The Invitation for Bids, referenced above, is modified as follows:

It appears the bid form does not have lines for the bidders to list the three delete alternates. Please see
attachments.

Sincerely,

/@r{/e/‘fy gfaa’/e%

Kimberly Bradley
Procurement Officer Il1



WM2A Project #2016-23 MATTIE HUBBARD JONES PARK

SECTION 01 2300 - ALTERNATES

PART 1 - GENERAL

1.1 SUMMARY

A.  Section includes administrative and procedural requirements for alternates.

1.2 DEFINITIONS

A.  Alternate: An amount proposed by bidders and stated on the Bid Form for certain work
defined in the bidding requirements that may be added to or deducted from the base bid
amount if Owner decides to accept a corresponding change either in the amount of
construction to be completed or in the products, materials, equipment, systems, or
installation methods described in the Contract Documents.

1.  Alternates described in this Section are part of the Work only if enumerated in
the Agreement.

2. The cost or credit for each alternate is the net addition to or deduction from the
Contract Sum to incorporate alternate into the Work. No other adjustments are
made to the Contract Sum.

1.3 PROCEDURES

A.  Coordination: Revise or adjust affected adjacent work as necessary to completely
integrate work of the alternate into Project.

1. Include as part of each alternate, miscellaneous devices, accessory objects, and
similar items incidental to or required for a complete installation whether or not
indicated as part of alternate.

B.  Notification: Immediately following award of the Contract, notify each party involved,
in writing, of the status of each alternate. Indicate if alternates have been accepted,

rejected, or deferred for later consideration. Include a complete description of
negotiated revisions to alternates.

C. Execute accepted alternates under the same conditions as other work of the Contract.
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WM2A Project #2016-23 MATTIE HUBBARD JONES PARK
PART 2 - PRODUCTS (Not Used)
PART 3 - EXECUTION

3.1 SCHEDULE OF ALTERNATES

A. Alternate No.:

1.  Alternate: Delete NEW south playground, edging, mulch, grading, seat wall,
south playground equipment in its entirety.

Alternate 2: Delete all site furniture, benches, tables and waste receptacles.
Alternate 3: Delete the Section 32 1823.53 in its entirety and all work
associated with the specification.

w N

END OF SECTION 01 2300
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WM2A Project #2016-23 MATTIE HUBBARD JONES PARK

SECTION 000030 - PROPOSAL
WM2A Architects

348 Cotton Avenue, Suite 500
P.O.Box 110

Macon, Georgia 31201

Re:  MATTIE HUBBARD JONES PARK
Gentlemen:
Having carefully examined the Project Specifications entitled "PROJECT MANUAL

for Renovation to the Mattie Hubbard Jones Park”, drawings of the same title and
Addenda Nos.

as well as the premises and conditions affecting the work, the undersigned proposes to furnish all
services, labor and materials called for by them for the entire work in accordance with said
documents for the sum of:

$ Dollars

¢ )

which sum is hereinafter call the “Contract Sum".

Alternate 1: Delete from bid__§ Dollars
Alternate 2: Delete from bid__$ Dollars
Alternate 3: Delete from bid__$ Dollars

The undersigned agrees to commence actual physical work on the site with an adequate work
force and equipment within ten (10) days of a date to be specified in a written "Notice to

Proceed" order. Length of contract time shall be as indicated below and represent the
consecutive calendar days from and including date indicated on Notice to Proceed order to date of
Substantial Completion for each phase of construction. Substantial Completion date shall be as
defined in AIA B201 General Conditions. No allowances for time extension shall be accepted,
except for delays caused by extreme weather conditions in excess of the normal average as
established by NOAA for the Bibb County, GA area.

Total calendar days

It is hereby understood and agreed that the OWNER has the right to reject any or all bids and to
waive any informality or irregularity in any bid received.

For and in consideration of the sum of $1.00, the receipt of which is hereby acknowledged, the
undersigned agrees that this proposal may not be revoked or withdrawn after the time set for the
opening of bids but shall remain open for acceptance for a period of thirty (30) days following
such time.
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WM2A Project #2016-23 MATTIE HUBBARD JONES PARK

In case he is notified in writing by mail, telegraph, or delivery of the acceptance of this proposal
within thirty (30) days after the time set for the opening of bids, the undersigned agrees to execute
within ten (10) days a contract AIA STANDARD AGREEMENT AND GENERAL
CONDITIONS BETWEEN OWNER AND the GENERAL CONTACTOR, 2015 for the work
for the above stated compensation and at the same time to furnish and deliver to the Owner a
Performance Bond and a Payment Bond in accordance with the forms referenced in Section
00060. Guaranty Bonds shall be in an amount equal to 100% of the contract sum.

The names of all persons interested in the foregoing bid as principals are:

Respectfully submitted,

(IMPORTANT NOTICE: If the bidder or other interested person is a corporation, give legal
name of corporation, state where incorporated and names of President and Secretary of
Corporation; if a partnership, give name of firm and names of all individual co partners; if
bidder or other interested person is an individual, give first and last names in full.)

Signature of Bidder: Address of Bidder:

—

END OF SECTION 00 0030
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