FREEDOM PARK - PHASE III Basketball and Pavilions

April 24, 2020

Construction Bid Items Schedule

#			ITEM	QTY*	UNIT	UNIT Costs	Total Costs	Detail / Comments
1	Staking			1	job			
	A.		Locate adjacent propoerty line and RR Row	1	job			
2	Clearing & Demolition							
	A.		Remove existing pavilion & pads	1	job			
	C.		Remove existing basketball field	1	ea			
	D.		Remove Storm Drain System or abandon underground	1	job			
	J.		Remove Sidewalks and Concrete Paving	2,000	sf			
	L.		Remove Trees					
		1	Remove diseased 3 - 4 trees	1	Allow			
		2	Protect Trees to Remain - Tree Fence	1,200	lf			
	M.		Remove General Site Debris	1	job			
	N.		Remove other existing site utilities as needed	1	Allowance			
	O.		Clearing and Grubbing	1	acre			
	P.		Remove Sections of Chain Link Fence	650	lf			
	Q.		Clean up pond edge	2,000	lf			
3	Grading & Drainage							
	A.		Grading (cut and fill) (Entire Site)	2	ac			
	B.		Concrete Headwall	1	ea			
	D.		Catch Basin	2	ea			
	E.		Drain Pipes					
		1	15" S.D. Pipe	100	lf			
		5	24" RCP Pipe	12	lf			
4	Erosion Control							
	A.		Initial Phase	1	job			
	B.		Intermediate Phase	1	job			
	C.		Final Phase	1	job			
	D.		NPDES Monitoring -N/A	n/e	job			
5	Main Parking Lot							
	1		Asphalt Paving Drive	2,000	sf			
	2		Concrete Straight Curb	100	lf			
	4		Striping - HC spaces and Standard Spaces	12	ea			
	5		Concrete Wheel Stops	10	ea			
	6		Handicap Signs	0	ea			
	7		Truncated Dome Pavers	50	sf			
	8		Gravel Parking Surface	0	sf			
6	Basketball Courts							
	a.		two courts (pair) 50' x 84'	2	ea			
	b.		Shade bench	2	ea			
9	Concrete Sidewalks/Plaza							
	2		Sidewalks	2,000	sf			
		A	Control Joints	100	lf			
		B	Expansion Joints	50	lf			
11	Site Furnishings							
	1		Trash Receptacles	4	ea			
	2		Benches	4	ea			
	3		Bike Rack	2	ea			
	4		Picnic Table for existing pads	4	ea			
12	Chain Link Fence sections (8' ht) - no vinyl			100	lf			
13	Poligon Shelter 30' x 30' and slab			900	sf			
14	Play Structures							
	a.		Small play structure	1	ea			
	b.		Large Play Structure	1	ea			
	c.		4 swing swingset	1	ea			
	c.		Mulch	6,000	sf			
14	Fishing Dock			400	sf			
14	Existing Shelter refurbish (roof and wood treatment)			1	job			
	1		Overall Sanitary Sewer	1	Allow			
	2		Gas line	0	lf			
	3		Fiber optics line	0	lf			
23	Park Rules Sign			2	ea			
24	Spare Sleeves			0	lf			
26	Sports Lighting on Fields (Musco)			0	ea			
	1		Site service to building	1	allow			
28	Landscape (total taken from plant list)			1	ea			
29	Final Clean Up & Fine Grading - site			84,000	sf			
			Subtotal					
			Total Bid with all markups					

Note: Quantites are only given as a convenience and check to help the contractor understand the plans.

Contractor shall verify all quantities and bid the project to complete. Quantity corrections may be made this form.