



Macon-Bibb County Government
Procurement Department
Government Center
700 Poplar Street, Suite 308
Macon, Georgia 31201
(478) 803-0550
Fax (478) 751-7252

February 15, 2021

ADDENDUM # 5

To: ALL PROSPECTIVE FIRMS

Re: INVITATION FOR BIDS: 21-027-FH North Macon Park – SPLOST - Construction

See the attached Official Bid Form. The attached Official Bid Form shall be used in place of the Bid Form attached to the Invitation to Bid.

Sincerely,

Frank A. Howard
Procurement Officer
fhoward@maconbibb.us
478-751-7651

OFFICIAL BID FORM

Use this form to enter bids, not the Bid Form attached to the Invitation to Bid

21-027-FH North Macon Park – SPLOST – Construction

Procurement Department
Government Center
700 Poplar Street, Suite 308
Macon, Georgia 31201
(478) 803-0550
Fax (478) 751-7252

Re: North Macon Park – Addition and Renovations

Bidders

:

Having carefully examined the Project Specifications entitled "PROJECT MANUAL North Macon Park", drawings of the same title and Addenda

Nos. _____

as well as the premises and conditions affecting the work, the undersigned proposes to furnish all services, labor and materials called for by them for the entire work in accordance with said documents for the sum of:

\$ _____ Dollars

(\$ _____)

which sum is hereinafter call the "Contract Sum".

The undersigned agrees to commence actual physical work on the site with an adequate work force and equipment within ten (10) days of a date to be specified in a written "Notice to Proceed" order. Length of contract time shall be as indicated below and represent the consecutive calendar days from and including date indicated on Notice to Proceed order to date of Substantial Completion for each phase of construction. Substantial Completion date shall be as defined in AIA B201 General Conditions. No allowances for time extension shall be accepted, except for delays caused by extreme weather conditions in excess of the normal average as established by NOAA for the Bibb County, GA area.

Total calendar days _____

SCHEDULE OF ALTERNATES

A. Alternate No. 1 FRP Exterior Doors:

1. ADD____ DEDUCT____ NO CHANGE____ NOT APPLICABLE____.
2. _____
3. Dollars (\$_____).
4. ADD____ DEDUCT____ calendar days to adjust the Contract Time for this

- alternate.
- B. Alternate No. 2: Acoustical Tile Ceiling Scope:
1. ADD ___ DEDUCT ___ NO CHANGE ___ NOT APPLICABLE ___.
 2. _____
 3. Dollars (\$ _____).
 4. ADD ___ DEDUCT ___ calendar days to adjust the Contract Time for this alternate.
- C. Alternate No. 3: Acoustical Wall Panels:
1. ADD ___ DEDUCT ___ NO CHANGE ___ NOT APPLICABLE ___.
 2. _____
 3. Dollars (\$ _____).
 4. ADD ___ DEDUCT ___ calendar days to adjust the Contract Time for this alternate.
- D. Alternate No. 4: Ceramic Floor Tile:
1. ADD ___ DEDUCT ___ NO CHANGE ___ NOT APPLICABLE ___.
 2. _____
 3. Dollars (\$ _____).
 4. ADD ___ DEDUCT ___ calendar days to adjust the Contract Time for this alternate.
- E. Alternate No. 5: Ceramic Wall Tile:
1. ADD ___ DEDUCT ___ NO CHANGE ___ NOT APPLICABLE ___.
 2. _____
 3. Dollars (\$ _____).
 4. ADD ___ DEDUCT ___ calendar days to adjust the Contract Time for this alternate.
- F. Alternate No. 6: Lighting Fixtures:
1. ADD ___ DEDUCT ___ NO CHANGE ___ NOT APPLICABLE ___.
 2. _____
 3. Dollars (\$ _____).
 4. ADD ___ DEDUCT ___ calendar days to adjust the Contract Time for this alternate.
- G. Alternate No. 7: Furniture:
1. ADD ___ DEDUCT ___ NO CHANGE ___ NOT APPLICABLE ___.
 2. _____
 3. Dollars (\$ _____).
 4. ADD ___ DEDUCT ___ calendar days to adjust the Contract Time for this alternate.
- H. Delete Alternate No. 1: Addition:
1. ADD ___ DEDUCT ___ NO CHANGE ___ NOT APPLICABLE ___.
 2. _____
 3. Dollars (\$ _____).
 4. 4. ADD ___ DEDUCT ___ calendar days to adjust the Contract Time for this alternate.
- I. Delete Alternate No. 2: S2.0:
1. ADD ___ DEDUCT ___ NO CHANGE ___ NOT APPLICABLE ___
 2. _____
 3. Dollars (\$ _____).
 4. ADD ___ DEDUCT ___ calendar days to adjust the Contract Time for this alternate.

UNIT PRICES

Unit-Price No. 1: Removal of unsatisfactory soil and replacement with satisfactory soil material.

1. _____ dollars (\$ _____) per unit.

It is hereby understood and agreed that the OWNER has the right to reject any or all bids and to waive any informality or irregularity in any bid received.

For and in consideration of the sum of \$1.00, the receipt of which is hereby acknowledged, the undersigned agrees that this proposal may not be revoked or withdrawn after the time set for the opening of bids but shall remain open for acceptance for a period of thirty (30) days following such time.

In case he is notified in writing by mail, telegraph, or delivery of the acceptance of this proposal within thirty (30) days after the time set for the opening of bids, the undersigned agrees to execute within ten (10) days a contract AIA **STANDARD AGREEMENT AND GENERAL CONDITIONS BETWEEN OWNER AND** the GENERAL CONTRACTOR, 2015AIA Document A133-2009 Standard Form of Agreement Between Owner and Constructor where the basis of payment is the Cost of the Work for the work for the above stated compensation and at the same time to furnish and deliver to the Owner a Performance Bond and a Payment Bond in accordance with the forms referenced in Section 00060. Guaranty Bonds shall be in an amount equal to 100% of the contract sum.

The names of all persons interested in the foregoing bid as principals are:

Respectfully submitted,

(IMPORTANT NOTICE: If the bidder or other interested person is a corporation, give legal **21-027-FH North Macon Park – SPLOST – Construction** name of corporation, state where incorporated and names of President and Secretary of Corporation; if a partnership, give name of firm and names of all individual co partners; if bidder or other interested person is an individual, give first and last names in full.)

Signature of Bidder:

Address of Bidder:

